

Government of Nepal
Ministry of Home Affairs
National Disaster Risk Reduction and Management Authority
Earthquake Housing Reconstruction Project (EHRP)
Project Implementation Unit
Singhadurbar, Kathmandu

Refusal of Bids
(Communication and IT equipment for EoCs)

Date: November 23, 2022

This is to notify that the bid "**Procurement of Communication and IT equipment for National/Provincial/District Emergency Operation Centers, Contract ID: NP-NDRRMA-311407-GO-RFB**" of Earthquake Housing Reconstruction Project (EHRP), National Disaster Risk Reduction and Management Authority (NDRRMA) published on October 16, 2022 through e-GP (www.bolpatra.gov.np) has been refused due to non-compliance of all three bidders after evaluation which were participated through e-GP. The notification is carried out based on Public Procurement Act, 2063, clause 23 (2), 26 (1kha), 26 (3) and decision of Bid Evaluation Committee on November 17, 2022.



A handwritten signature in black ink, appearing to be "L. Singh", is written over the stamp.

Project Director